STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, Il

GOVERNOR SECRETARY

May 31, 2017

NOTIFICATION OF AWARD

Apple Tuck & Associates, Inc.
PO Box 904
Rutherfordton, NC 28139

Contract No. DNO00122

TIP No.: N/A

Federal Aid No.: State Funded

WBS Element:  17BP.14.R.142

County: Polk

Description: Grading, Drainage, Paving, and Culvert along Bridge No. 189 over
Gadd Creek on SR 1151 (Green River Cove Road)

Dear Mr. Cunningham:

| am pleased to inform you that Apple Tuck & Associates, Inc. has been awarded the
contract for the above project based on the bid submitted on May 30, 2017 in the amount
of $ 480,380.70.

Please provide two (2) original sets of executed bonds, two (2) original sets of the executed non-
collusion affidavit, and a current certificate of insurance within 7 calendar days from the date you
receive your award letter. For bids submitted electronically, provide two properly executed
Execution of Contract Forms. The forms are available on the NCDOT web site at
https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx . The certificate of insurance
must verify coverage as required by Article 107-15 of the Standard Specifications and must name
the State of North Carolina as an additional insured on the commercial general liability policy.
Bonds and certificate of insurance should be returned to me. Please remember that work may not
start before the contract has been properly executed.

Mailing Address: Telephone: (828) 586-2141 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (828) 586-4043 253 WEBSTER ROAD
HIGHWAY DIVISION 14 Customer Service: 1-877-368-4968 SYLVA, NC 28779

253 WEBSTER ROAD
SYLVA, NC 28779

Website: www.ncdot.gov


http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx

In addition, your attention is directed to Articles 107-16, 108-1, 108-2 and 108-3 of the
Standard Specifications relative to prosecution of work, progress schedule and
preconstruction conference. Also, in accordance with Article 104-2 of the Standard
Specifications, it will be necessary for you to submit the name of those individuals within
your organization who will be authorized to sign supplemental agreements that may be
necessary in the performance of the work under this contract. Information regarding these
items should be addressed prior to beginning work. Please forward remaining information
to the Resident Construction Engineer, Aaron Powell, P.E., as soon as possible so that a
preconstruction conference can be held. Aaron Powell’s mailing address is 4142
Haywood Road, Mills River NC 28742 and telephone number is (828) 891-5367.

If you have any questions, please contact me at (828) 586-2141.

Sincerely,

DocuSigned by:

Jeffreq. €. Olopavgh

160F4BFF87884E1...

Jeffrey E. Alspaugh
Division Proposal Engineer

cc: E. A. Green, P.E., Division Engineer
Ted Adams, P.E., Division Construction Engineer
Brian Burch, P.E., Division Project Development Engineer
Josh Deyton, P.E., Division Bridge Program Manager
Steve Cannon, P.E., District Engineer; District 1
Aaron C. Powell, P.E. Resident Engineer, Horseshoe
Lamar Sylvester, P.E., Roadway Construction Engineer
Ronald Allen, P.E., Manager of the Schedule Management Office (SMO)
Kevin G. Bowen, PE, Bridge Construction Engineer
Steve W. Abbott, Communications Supervisor
Schedule Management Office
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